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The current bid opening date of November 5, 2004 is extended

The new bid opening date is November 12, 2004

This addenda consists of this page and 4 pages which are attached hereto.  The attached pages address the results of 
the Pre-Bid conference on October 21 as well as a question which was  received subsequent to the pre-bid meeting.
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C. This supplemental agreement is entered into pursuant to authority of:

The changes set forth in Item 14 are made in the contract/order no. in item 10A.
B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation
date, etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
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The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended. is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the 
following methods: (a) By completing Items 8 and 15, and returning copies of the amendment: (b) By acknowledging receipt of this
amendment on each copy of the offer submitted; or (c) By separate letter or fax which includes a reference to the solicitation and 
amendment number. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS
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Addendum No. 2 
FY 04 City Wide Traffic  
Signal Construction Contract 

Government of the District of Columbia 
Department of Public Works 
District Division of Transportation 
Construction Contract Branch 
2000-14th Street, N.W. 6th Floor 
Washington, D.C.  20009 
________________________________________________________________ 
ADDENDUM  No. 2  ISSUED  November 1, 2004  5 pages 
 
Invitation No.  POKA-2004-B-0033-JJ 

Title: FY 04 City Wide Traffic Signal Construction Contract 
    FAP Nos. NHG-8888(145) and STP-8888(146) 
 
BIDDERS shall acknowledge receipt of this addendum on official Bid Form.  Failure to 
do so may result in rejection of your bid. 
 
CURRENT BID OPENING    November 5, 2004 
 
BIDDERS are informed that the above named project is modified as follows: 
 
     

 
NEW BID OPENING DATE 

 
The bid opening date is extended until November 12, 2004 
 

RESULTS OF PRE-BID MEETING 
 

Attached herewith is a recap of the pre bid meeting held on October 21, 2004.  This 
includes a summary of the discussion held and answers to specific questions that were 
raised during the meeting (attached). In addition, one (1) question received after the 
pre-bid meeting is presented and answered at the conclusion of this addendum. 



FY 2004 City Wide Traffic Signal Construction Contract 
Invitation Number POKA-2004-B-0033-JJ 

Pre-Bid Conference 
October 21, 2004 

 
 The pre-bid conference, referenced by Addendum Number 1 and Special 
Provision Number 14 to the subject Invitation Number, was begun at 10:03 am on 
October 21, 2004 in the Traffic Services Administration Conference Room on the 7th 
Floor of the Reeves Building at 2000 14th Street, N.W. A total of 10 attendees 
participated in the meeting.  Five prospective bidders were represented at the meeting. 
 
 William W. McGuirk, project COTR and Chief of the Traffic Signal System 
Division, presided over the meeting and offered introductory comments.  Introductions 
were made and all meeting attendees were publicly identified.  Mr. McGuirk opened the 
meeting by offering the following introductory comments: 
 
• Prospective bidders shall become familiar with the city’s permitting process.  Permits 

to be obtained by the contractor include the public space permit and the electrical 
permit.  The contractor is also required to prepare and submit for approval 
maintenance of traffic plans to satisfy work zone requirements.  Each of these steps 
takes time to complete and this needs to be factored into manpower requirements. 

 
• The contractor shall develop a contractual relationship with the Potomac Electric 

Power Company (PEPCo) for the purpose to processing payments and scheduling 
inspections and electrical service work. 

 
• Prospective bidders are advised to pay special attention to the Measure and Payment 

paragraphs in the Special Provisions.  Some measurements may be different from 
what one is accustomed to seeing.  For example, inductive loop detectors are 
measured by linear foot of saw cut excluding diagonal cuts, and not linear foot of 
cable installed. 

 
• A project Critical Path Method (CPM) schedule is a requirement for each intersection 

constructed.  The contractor shall be responsible for ensuring adequate, capable 
personnel on staff to fulfill this requirement. 

 
• The Red Book (1996 Edition of the Standard Specifications for Highways and 

Structures) is part of this contract.  Material testing requirements, contained herein, 
must be followed by the contractor. 

 
• Anyone with additional questions after this meeting is concluded is encouraged to 

address questions as soon as possible so that resolution can be published in a timely 
manner.  We hope to avoid last minute questions which would cause extension of the 
bid opening date. 

 
 



 
• When asking questions at this meeting, please state your name and company 

affiliation.  If possible, please reference a page number, Special Provision Number or 
Pay Item Number when asking a question.  All questions asked at this meeting will be 
answered in writing and issued as a contract addendum, made available to all 
prospective bidders. 

 
The bid opening date remains scheduled for 2:00pm on Friday November 5, 2004.  

Introductory comments having been completed, the floor was opened for questions. 
 
QUESTION: Central Armature noted that this contract features a base year and four (4)  
  option years.  This will be a five year contract if all four option years are  
  exercised.  They noted that the price of steel and copper is very high and  
  changing at an unpredictable rate.  Pricing out year pay items featuring  
  such materials is risky when prices are unstable and difficult to predict.   
  Can such materials be purchased early in the base year based upon the  
  estimated quantities for each year and sold back to the city if option years  
  are not exercised? 
 
 
ANSWER: To be answered in a Subsequent Addendum. 
 
 
QUESTION: Central Armature noted that the drawings for the contract base year are  
  intersection specific and indicate indirectly whether or not rush hour  
  restrictions impact construction.  The existence of rush hour restrictions  
  denote a 5 hour work day rather than an 8 hour work day when such  
  restrictions are not present.  Which intersections are to be constructed in  
  the option years so that work day length can be factored into bid pricing? 
 
 
ANSWER: We have a general idea which intersection will be constructed in the  
  option years of this contract.  However, past experience taught us that  
  priorities shift from year to year and we are reluctant to assert with  
  certainty that our current listing will continue to be accurate in the option  
  years.  The base year contract shows 11 intersections to be constructed.  A  
  defined percentage of rush hour restriction vs. non rush hour restriction  
  work can be calculated for the base year.  Prospective bidders shall apply  
  this percentage to option year work, since the distribution over time is  
  likely to be equivalent and should even out over the 5 year period. 



QUESTION: Central Armature inquired about the estimated quantity shown for Pay  
  Item Number 618 716 (Furnish and Install six 4 inch PVC encased  
  electrical conduits).  They asked if the 15 LF measurement was the correct  
  base year quantity, as this measurement seemed low based upon their  
  review of the drawings? 
 
ANSWER: The quantity of 15 LF is incorrect.  The correct base year quantity for Pay  
  Item No. 618 716 is 90 LF.  The only segment of 6-4 inch PVC encased  
  electrical conduit is located between Manhole 2A and Manhole 6 on  
  Drawing No. S-1900-A1, Sheet 2 to 3.  Conduit quantities and sizes are  
  governed by the provisions of Paragraph 1, Special Provision No. 39 and  
  the drawing in the Appendix entitled “Traffic Signal and Street Light  
  Conduit Detail.”  We reviewed all base year drawings and  also found the  
  following additional inaccuracies: 
 
  Drawing S-2209; Manhole 2 to Manhole 3 (55 LF) and Manhole 3 to  
  Manhole 4 (85 LF); both are shown as 6-4” conduits, but should be 4-4”  
  conduits. 
 
  Drawing S-234-A; Manhole 2 to Manhole 5 (75 LF) and Manhole 2 to  
  Manhole 982 942 (15 LF); both are shown as 6-4” conduits, but should be  
  4-4” conduits. 
 
 
QUESTION: Fort Myer Construction Corporation asked if wet mix or dry mix concrete  
  was required for electrical conduit encasement? 
 
ANSWER: Mr. McGuirk responded at the pre-bid meeting that wet mix concrete is  
  required for conduit encasement.  The subject of concrete encasement of  
  electrical conduit is covered in Special Provision Number 37. 
 

There were no further questions from the audience.  Ms. Jeralyn Johnson, 
representing the Agency Chief Contracting Officer, reminded all prospective bidders that 
this was a Federal-aid project subject to federal procurement laws and that Heavy 
Construction wage rates shall be used.  Prospective bidders were instructed to use the 
current heavy construction wage rates when preparing their bids and were told that an 
addendum will be issued if these wage rates change prior to the bid opening date.  Ms. 
Johnson also advised prospective bidders to register with the Bid Room on the 3rd Floor 
of the Reeves Building to ensure that addenda are issued in a timely manner. 

 
 
 
 
 
 
 



 
Mr. McGuirk concluded the meeting by reminding prospective bidders that the 

Department will entertain additional questions directed to Mr. McGuirk or to Ms. 
Johnson via e-mail, fax, or telephone.  Contact information was made available to all in 
attendance in the form of the copied sign-in sheet.  Mr. McGuirk’s contact information 
may also be found within the IFB Special Provisions.  The text of such questions and all 
answers shall be provided to all registered bidders in the form of an addendum.  
Prospective bidders were again encouraged to submit all questions as soon as possible to 
preserve the integrity of the current bid opening date.  The Department may elect to avoid 
acknowledging or answering questions whose answers are felt to be obvious or exist 
within the text of the IFB in order to maintain the bid opening date. 

 
The pre-bid meeting was adjourned at 10:22 am on October 21, 2004. 
 
One additional question was forwarded to Mr. McGuirk via telephone, e-mail and 

facsimile on October 27 and 28, 2004 before the minutes to the pre-bid conference were 
completed.  The question and response are as follows: 
 
 
QUESTION: Central Armature Works, Inc. requested permission to use alternate  
  sources for optically programmable signal heads, since the only product  
  satisfying the city’s current technical specification is being phased out of  
  production.  They report that the 3M Company notified product  
  distributors in July, 2004 that they had discontinued the manufacture of all  
  programmable traffic signals.  Central Armature noted that McCain and  
  Pelco manufacture versions of the product. 
 
ANSWER: We contacted a distributor of the 3M optically programmable traffic signal  
  head and learned that 3M will be accepting orders on the product until  
  December 31, 2004.  The products will be phased out of production after  
  this date.  Any product using a louver to direct focus is unacceptable.  We  
  have made arrangements to view and test the McCain product, but results  
  of this test will not be available for at least several months.  The city  
  estimates that a total of forty four (44) optically programmable vehicular  
  and pedestrian signal heads will be required for the base and four option  
  years.  The city will purchase these signal heads from the distributor and  
  make them available to the contractor.  Prospective bidders are requested  
  to provide quotes for all mounting hardware and labor and equipment for  
  Pay Item No. 618 814, 816, 818, 820, 822, 824, and 828.  Quotes for these  
  pay items are to be made without the cost of the signal head for the base  
  year and for all option years. 
 

 
 


